STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

01/23/13
04- 2E7204

04- SOL-505-0.1
04-SOL-780-0.9

DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES -
FUND TOTAL HM

PROPCSALS | SSUED 17

NUMBER OF BI DDERS 12 ENG NEERS EST

BD RN B TOAL
1 458, 458. 00
2 466, 008. 20
3 481, 494. 56
4 490, 893. 40
5 515, 368. 70
6 519, 365. 30

04-SOL-12-L1. 8/ R2.
/' R5

Bl DDER | D

11

12

409, 597. 04

D SUMMARY DEPARTVENT
I N SOLANO COUNTY ON ROUTES 12, 505,

780 AND CONTRA COSTA COUNTY_ON

ROUTES 4 AND 680 AT VARl OUS

LOCATI ONS( 12 BRI GES)

METHACRYLATE BRI DGE DECKS, REPLACE

OF TRANSPORTATI ON Bl D211
PAGE 1
01/ 24/ 13

CONTRACT CCDE 'B

33 CONTRACT | TEMS

FEDERAL Al D NONE

5.0%
0 TOTAL NUMBER OF WORKI NG DAYS 70

AMOUNT OVER 48, 860. 96 PERCENT OVER EST 11. 93

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

TRUESDELL CORPCRATI ON CF 602 437-1711 NSB PREF CLAI MED
CALI FORNI A | NC 00615058

1310 W 23RD STREET FAX 602 437-1821

TEMPE AZ 85282

J MCLOUGHLI N ENG NEERI NG CO 909 944-1037 NSB PREF CLAI MED
I NC 00676575

10641 FULTON CT FAX 909 944-1051

RANCHO CUCAMONGA CA 91730

ASHRON CONSTRUCTI ON AND 408 956- 0909 SB PREF CLAI MED
RESTORATI ON | NC 00816425

396 RAI LROAD COURT FAX 408 956-0918 BID I S OVER SBP
M LPI TAS CA 95035 PREFERENCE LIM TS
SANTA MARGARI TA CONSTRUCTI ON 805 237-1186 SB PREF CLAI MED
CORP 00513397

P O BOX 357 FAX 805 237-1187 BID I S OVER SBP
TEMPLETON CA 93465 PREFERENCE LI M TS
AMERI CAN CI VI L CONSTRUCTORS 707 746-8028 NSB PREF CLAI MED
VEEST COAST | NC 00526319

3701 MALLARD DRI VE FAX 707 747-0593

BENI CI A CA 94510

MYERS AND SONS CONSTRUCTI ON LP 916 649-4504 NSB PREF CLAI MED

2554 M LLCREEK DR
SACRAMENTO CA 95833 95833

00944155
FAX 916 920-2246



04- 2E7204

04-SOL-12-L

01/23/13
7 532, 260. 00 10
8 546, 857. 30 2
9 555, 457. 24 1
10 573, 679. 54 6
11 575, 864. 02 7
12 590, 169. 00 8

BAY LI NE CUTTI NG & CORI NG | NC

1635 4TH STREET
BERKELEY CA 94710

O DONNELL CONSTRUCTI ON | NC

559 W COvVI NA BLVD
SAN DI MAS CA 91773

. EWTON CONSTRUCTI ON &
MANAEMENT | NC

P O BOX 3260

SAN LU S OBl SPO CA 93403
LM. ENTERPRI SES I NC

4361 TECHNCLOGY DR UNIT D
LI VERMORE CA 94551

B & M BU LDERS | NC

11151 TRADE CENTER DRI VE #200

RANCHO CORDOVA CA 95670
PETERSON- CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC

1792 KAI SER AVE
I RVINE CA 92614

FAX

FAX

FAX

FAX

FAX

FAX

510 527-1000
00809660
510 527-0500

909 394-4510
00772905
909 394-4750

805 544-5583
00783608
805 544-5584

925 270-1890
00958520
925 270-1861

916 862-0095
00861848
866 903-3437

949 252-0441
00615876
949 252-0266

Bl D211
PAGE 2
01/ 24/ 13
SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LIM TS

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LIM TS

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

NSB PREF CLAlI MED

I N ACCORDANCE W TH G C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RVS
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT



04- 2E7204 Bl D211

04-SOL-12-L PAGE 3

01/23/13 01/ 24/ 13
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 H GHWAY SPECI ALTY CO | TEM 2
SANTA ROSA CA
PACI FI C COAST MARKI NGS | TEMS 27 THRU 32
PHELAN CA
R E SERRANO | TEM5 18 THRU 20

MARTI NEZ CA



04- 2E7204
04-SOL-12-L
01/23/13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D211
PAGE 4
01/ 24/ 13

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

CAMBLI N STEEL
SACRAMENTO CA

CAROLI NO CONSTRUCTI ON CORP
NATI ONAL CI TY CA

H GAWAY SPECI ALTI ES
SANTA ROSA CA

PACI FI C COAST MARKI NGS
PHELAN CA

Bl DDER | D NAME AND ADDRESS

| TEMS 19, 20

| TEMS 21, 22, 23, 24, 33

| TEM 2

ITEMS 1, 8, 11, 12, 27 THRU 33

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11

CARCLI NO CONSTRUCTI ON
NATI ONAL CI TY CA

CENTRAL STRI PI NG
FARWEST SAFETY
LODI CA

R E SERRANO

SLS CONSTRUCTI ON
SANTEE CA

| TEM5 13 AND 21 THRU 24

I TEMS 1, 8, 11, 12, 27 THRU 32

| TEMS 2 AND 3

| TEMS 18 THRU 20

| TEM 6



04- 2E7204
04-SOL-12-L
01/23/13

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 5
01/ 24/ 13

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CENTRAL STRI PI NG SERVI CE | NC
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE | NC
RANCHO CORDOVA CA

H GAWAY SPECI ALTY COVPNAY
SANTA ROSA CA

RE SERRANO | NC
MARTI NEZ CA

RE SERRANO | NC
MARTI NEZ CA

Bl DDER | D NAME AND ADDRESS

LEAD COVPLI ANCE PLAN AND PAVEMENT MARKERS

THERMOPLASTI C TRAFFI C STRI PE(4", 8"AND 4" BROKEN)

CONSTRUCTI ON AREA SI GNS

AGGREGATE CASE, STRUCTURAL CONCRETE

APPROACH SLAB TYPE R AND PAVI NG NOTCH EXTENSI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 CAMBLI N STEEL
SACRAMENTO CA

CARCLI NO CONSTRUCTI ON CORP
NATIONAL CITY CA

FARWEST SAFETY | NC
LODI CA

GLOBAL ENVI RONVENTAL NETWORK | NC
FOUNTAI N VALLEY CA

PACI FI C COAST MARKI NGS
PHELAN CA
CONTI NUED ON NEXT PAGE

| TEM 19

| TEM5 21 THRU 24

| TEM 2

| TEM5S 6, 10

ITEM1, 8, 11, 12, 27 THRU 32



04- 2E7204
04-SOL-12-L
01/23/13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D211
PAGE 6
01/ 24/ 13

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

R E SERRANO
MARTI NEZ CA

Bl DDER | D NAME AND ADDRESS

| TEMS 18, 19, 20

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

12

AUSTI N ENTERPRI SES
BAKERSFI ELD CA

CAMBLI N STEEL
SACRAMENTO CA

PACI FI C COAST MARKI NGS
PHELAN CA

Bl DDER | D NAME AND ADDRESS

SAW CUTTI NG

REBAR

STRI PI NG AND MARKERS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

FARWEST SAFETY SERVI CES
LODI CA 95240

NELSON | NDUSTRI AL SERVI CES
OAKLAHOVA CI TY K

PMC
PHELAN CA 92329

I TEM5 3 THRU 5

| TEM 13

ITEMS 1, 8, 11, 12 AND 27 THRU 32



04- 2E7204
04-SOL-12-L
01/23/13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D211
PAGE 7
01/ 24/ 13

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CAMBLI N STEEL
SACRAMENTO CA

EXTREME PRESSURE SYSTEMS | NC
CAVARI LLO CA

H GAWAY SPECI ALI TI ES CO
PALO CEDRO

SI ERRA PACI FI C MARKI NGS | NC
LOOM S CA

Bl DDER | D NAME AND ADDRESS

| TEMS 19, 20 AND 25

| TEM 13

| TEM 2

ITEMS 1, 8, 11, 13 AND 27 THRU 32

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ARROW SI GNS
42085 VANDAMERE COURT
TEMECULA CA 92592

SAN JOSE
750 WASH
SAN CLARA CA

S| ERRA TRAFFI C MARKI NGS
3139 SWETZER ROAD
LOOM S CA 95650

Bl DDER | D NAME AND ADDRESS

| TEM 2

| TEM 19

ITEMS 1, 8, 11, 12 AND 27 THRU 32

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ARROW SI GNS
TEMECULA CA

CONTI NUED ON NEXT PAGE

| TEM 2



04- 2E7204
04-SOL-12-L
01/23/13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211
PAGE 8
01/ 24/ 13

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

SI ERRA TRAFFI C MARKI NGS
LOOM S CA

WESTERN STRUCTURES
Rl VERSI DE CA

Bl DDER | D NAME AND ADDRESS

| TEMS 8, 11, 12, 27 THRU 32

| TEMS 13, 14

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

CARCLI NO CONSTRUCTI ON CORP
NATIONAL CITY CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

El GATY El GHT CONCRETE
MARTI NEZ CA

H GAWAY SPECI ALI Tl ES
SANTA ROSA CA

T & G CONSTRUCTI ON
YUBA CI TY CA

Bl DDER | D NAME AND ADDRESS

| TEM5 21 THRU 24

| TEMS 27 THRU 33

| TEM5S 17 AND 19

| TEM 2

I TEM5 8 AND 11 THRU 13

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

CAMBLI N STEEL SERVI CE | NC
1655 EL CAM NO AVE
SACRAMENTO CA 95815

CONTI NUED ON NEXT PAGE

| TEM5S 19, 20 AND 25



04- 2E7204
04-SOL-12-L
01/23/13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D211
PAGE 9
01/ 24/ 13

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 CENTRAL STRI PI NG SERVI CE
3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742

| TEMS 1, 8, 11,

12 AND 27 THRU 32



04- 2E7204 Bl D211

04- SOL- 12- L CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
01/ 23/ 13 01/ 24/ 13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070030 LEAD COMVPLI ANCE PLAN LS LUVP SUM 4, 000. 00 4, 000. 00

2 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 10, 000. 00 10, 000. 00

3 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 29, 474. 00 29, 474. 00

4 128652 PORTABLE CHANGEABLE MESSAGE S| GN (LS) LS LUVP SUM 6, 800. 00 6, 800. 00

5 130100 JOB SI TE MANAGEMENT LS LUMP SUM 500. 00 500. 00

6 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUMP SUM 4, 000. 00 4,000. 00

7 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 100. 00 100. 00

8 141103 REMOVE YELLOW THERMOPLASTI C TRAFFI C LF 1, 060 1. 50 1, 590. 00

STRI PE ( HAZARDOUS WASTE)

9 148005 NO SE MONI TORI NG LS LUVP SUM 1, 000. 00 1, 000. 00
10 150100 PUBLI C SAFETY PLAN LS LUVP SUM 2, 000. 00 2, 000. 00
11 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 4,060 1. 20 4, 872. 00
12 150722 REMOVE PAVEMENT MARKER EA 390 1. 00 390. 00
13 153225 PREPARE CONCRETE BRI DGE DECK SURFACE SQFT 53, 208 .25 13, 302. 00
14 (F) 153233 TREAT BRI DGE DECK SQFT 53, 208 .25 13, 302. 00
15 153234 FURNI SH BRI DGE DECK TREATMENT MATERI AL GAL 591 71. 00 41, 961. 00
16 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 10, 000. 00 10, 000. 00
17 (F) 510053 STRUCTURAL CONCRETE, BRI DGE cy 5 5, 000. 00 25, 000. 00
18 510081 AGGREGATE BASE ( APPROACH SLAB) cY 18 224. 00 4, 032. 00
19 510087 (STRUCTU)RAL CONCRETE, APPROACH SLAB % 178 1, 000. 00 178, 000. 00

TYPE R
20 510800 PAVI NG NOTCH EXTENSI ON CF 95 230. 00 21, 850. 00
21 511118 CLEAN EXPANSI ON JO NT LF 308 28. 00 8, 624. 00
22 519081 JO NT SEAL (MR 1/2") LF 39 28.00 1, 092. 00
23 519088 JO NT SEAL (MR 1") LF 474 22.00 10, 428. 00
24 519100 JO NT SEAL (MR 2") LF 39 150. 00 5, 850. 00
25 (F) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) LB 372 3.00 1,116. 00
26 044134 PAI NT BRI DGE | DENTI FI CATI ON EA 5 150. 00 750. 00
27 840504 4" THERMOPLASTI C TRAFFI C STRI PE LF 2, 490 2.00 4, 980. 00
28 840506 8" THERVOPLASTI C TRAFFI C STRI PE LF 1, 070 2.50 2.675.00
29 840523 4" THERVOPLASTI C TRAFFI C STRI PE LF 270 2.00 540. 00
( BROKEN 12- 3)
30 025142 4" THERMOPLASTI C TRAFFI C STRI PE LF 1, 760 1.75 3, 080. 00
( BROKEN 35- 13)
31 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 220 5. 00 1, 100. 00
32 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 200 5.25 1, 050. 00
33 999990 MOBI LI ZATI ON LS LUVP SUM 45, 000. 00 45, 000. 00

TOTAL 458, 458. 00
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04- 2E7204 Bl D211
04- SOL- 12- L SUMMARY OF REMAINING BIDDERS PAGE 11
01/23/13 01/ 24/ 13

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

2, 800. 00 2800. 00| 1, 300. 00 1300. 00| 1, 700. 00 1700. 00| 3, 000. 00 3000. 00

12, 000. 00 12000. 00| 13, 000. 00 13000. 00| 13, 000. 00 13000. 00| 9, 000. 00 9000. 00

49, 000. 00 49000. 00 30, 000. 00 30000. 00| 55, 000. 00 55000. 00| 55, 000. 00 55000. 00

600. 00 600. 00| 6, 000. 00 6000. 00| 5, 000. 00 5000. 00| 3, 600. 00 3600. 00

600. 00 600. 00| 20, 000. 00 20000. 00| 4,000. 00 4000. 00| 500. 00 500. 00

2, 500. 00 2500. 00| 750. 00 750. 00| 5, 000. 00 5000. 00| 700. 00 700. 00

1, 500. 00 1500. 00 1, 500. 00 1500. 00| 500. 00 500. 00| 1, 000. 00 1000. 00

4.83 5119. 80| 6. 00 6360. 00| 4.00 4240. 00| 5. 00 5300. 00

1, 500. 00 1500. 00 2, 500. 00 2500. 00| 3, 500. 00 3500. 00| 500. 00 500. 00

4,000. 00 4000. 00| 750. 00 750. 00| 4,000. 00 4000. 00| 3, 900. 00 3900. 00

1.90 7714. 00| 3.50 14210. 00| 3.00 12180. 00| 2.00 8120. 00

1.00 390. 00| 3.00 1170. 00| 50 195. 00| 1.00 390. 00

15 7981. 20| 22 11705. 76| 25 13302. 00| .15 7981. 20

30 15962. 40| 35 18622. 80| 80 42566. 40| 25 13302. 00

53. 00 31323. 00| 58. 00 34278. 00| 35. 00 20685. 00| 75. 00 44325. 00

7,000. 00 7000. 00| 6, 000. 00 6000. 00| 2,000. 00 2000. 00| 48, 400. 00 48400. 00

3,000. 00 15000. 00| 800. 00 4000. 00| 500. 00 2500. 00| 3,000. 00 15000. 00

450. 00 8100. 00| 260. 00 4680. 00| 231. 00 4158. 00| 220. 00 3960. 00

1, 050. 00 186900. 00 1, 050. 00 186900. 00 1, 000. 00 178000. 00 1, 000. 00 178000. 00

280. 00 26600. 00| 260. 00 24700. 00| 236. 00 22420. 00| 225. 00 21375. 00

26. 50 8162. 00 32.00 9856. 00| 25. 00 7700. 00 26. 00 8008. 00

34. 00 1326. 00| 39. 00 1521. 00| 30. 00 1170. 00| 36. 00 1404. 00

25.50 12087. 00| 33.00 15642. 00| 33.00 15642. 00| 28.00 13272. 00

98. 00 3822. 00| 122.00 4758. 00| 50. 00 1950. 00 100. 00 3900. 00

3.00 1116. 00| 3.00 1116. 00| 10. 00 3720. 00| 2.00 744. 00



26
27
28
29
30
31
32
33

TOT

115.

40, 000.

S N

00

.81
.35

82

. 60
.55
.00

00

575.
4506.
2514.

491.
2816.
1001.
1000.

40000.

00|
90|
50|
40|
00|
00|
00|
00|

466, 008. 20

150.

37, 000.

00

.50
.00

00

.00
.00
.00

00

750.
8715.
4280.

810.
5280.
1540.
1800.

37000.

481, 494. 56

00|
00|
00|
00|
00|
00|
00|
00|

70.

50, 000.

00

.50
.00

00

.00
.00
.00

00

350.
6225.
3210.

540.
3520.
1320.
1600.

50000.

490, 893. 40

00|
00|
00|
00|
00|
00|
00|
00|

50.

52, 000.

S N

00

. 85
.35

85

. 60
.55
.00

00

250.
4606.
2514.

499.
2816.
1001.
1000.

52000.

515, 368. 70

00
50
50
50
00
00
00
00
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04- 2E7204
04-SOL-12-L
01/23/13

10, 000.
3, 500.
2, 500.

750.
5.

2, 000.
1, 000.
2.

1

70.

10, 000.
2, 000.
300.

1, 250.
100.
40.

35.

25.
100.

3000.
10000.
50000.
10000.

3500.

2500.

750.

5300.

2000.

1000.

8120.

390.
13302.
18622.
41370.
10000.
10000.

5400.

222500.

9500.
12320.

1365.
11850.

3900.

558.

SUMMARY

48.
15, 000.
1, 500.
300.
1, 300.
200.
60.
30.
30.
100.
10.

OF

REMA/

N

2800. 00|
8500. 00|
30000. 00|
4400. 00|

1000. 00|
1000. 00|
1000. 00|
5300. 00|
1000. 00

1500. 00

8120. 00
390. 00|
6917. 04|
53208. 00|
28368. 00|

15000. 00

7500. 00|
5400. 00|
231400. 00|
19000. 00|
18480. 00|

1170. 00|

14220. 00|
3900. 00|
3720. 00|

N G

50.

15, 000.
2, 800.
400.

1, 150.
315.
18.

38.

40.

88.

1100.
12000.
64000.

3500.

2600.

1000.

1500.

6890.

1100.

3000.
15225.

1462.
10641.
21283.
29550.
15000.
14000.

7200.

204700.
29925.

5544.

1482.
18960.

3432.

744.

00
00
00
00
00
00
00
00
00
00
00
00
44
00
00
00
00
00
00
00
00
00
00
00

Bl D211
PAGE 12
01/ 24/ 13
NI NTH
Bl D AMOUNT
1,110. 00 1110.
14, 300. 00 14300.
50, 600. 00 50600.
8, 300. 00 8300.
7, 600. 00 7600.
6, 500. 00 6500.
1, 900. 00 1900.
6.70 7102.
6, 700. 00 6700.
1, 600. 00 1600.
3.90 15834.
3. 90 1521.
.18 9577.
.50 26604.
53. 00 31323.
5, 100. 00 5100.
1, 100. 00 5500.
420. 00 7560.
1, 350. 00 240300.
104. 00 9880.
20.00 6160.
42.00 1638.
27.00 12798.
83. 00 3237.
3.40 1264.

80



26
27
28
29
30
31
32
33

TOT

50.

50, 000.

S N

00

.75
. 25

75

.50
.50
.00

00

250.
4357.
2407.

472.
2640.

990.
1000.

50000.

00|
50|
50|
50|
00|
00|
00|
00|

519, 365. 30

200.

41, 856.

00

.00
.00

00

.00
.00
.00

96

1000.
4980.
3210.
540.
5280.
1100.
1000.
41856.

532, 260. 00

00|
00|
00|
00|
00|
00|
00|
96|

125.

15.
15.
50, 000.

00

.10
.30
.10
.10

00
00
00

625.
5229.
4601.

567.
3696.
3300.
3000.

50000.

546, 857. 30

00|
00|
00|
00|
00|
00|
00|
00|

170.

16.
16.
49, 000.

00

. 25
.40
. 25
.25

00
00
00

850.
5602.
4708.

607.
3960.
3520.
3200.

49000.

555, 457. 24

00
50
00
50
00
00
00
00



04- 2E7204 Bl D211

04-SOL-12-L SUMMARY OF REMAI NI NG BI DDERS PAGE 13
01/23/13 01/ 24/ 13
| TEM TENTH ELEVENTH TWELFTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 2, 000. 00 2000. 00 3, 000. 00 3000. 00 2, 300. 00 2300. 00
2 15, 000. 00 15000. 00 14, 700. 00 14700. 00 23, 000. 00 23000. 00
3 90, 000. 00 90000. 00 40, 000. 00 40000. 00 65, 000. 00 65000. 00
4 7, 000. 00 7000. 00 8, 400. 00 8400. 00 7, 100. 00 7100. 00
5 5, 000. 00 5000. 00 5, 000. 00 5000. 00 1, 420. 00 1420. 00
6 2, 000. 00 2000. 00 3, 000. 00 3000. 00 1,100.00 1100. 00
7 1, 500. 00 1500. 00 1, 000. 00 1000. 00 1, 330.00 1330. 00
8 6. 60 6996. 00 9.75 10335. 00 4. 80 5088. 00
9 500. 00 500. 00 4, 000. 00 4000. 00 530. 00 530. 00
10 2,500. 00 2500. 00 7, 000. 00 7000. 00 5, 600. 00 5600. 00
11 3.85 15631. 00 2.80 11368. 00 2.95 11977. 00
12 3.85 1501. 50 2.80 1092. 00 2.36 920. 40
13 23 12237. 84 15 7981. 20 15 7981. 20
14 .65 34585. 20 .35 18622. 80 .29 15430. 32
15 75. 00 44325. 00 66. 70 39419.70 42. 00 24822. 00
16 8, 000. 00 8000. 00 4, 600. 00 4600. 00 22,000. 00 22000. 00
17 1, 350. 00 6750. 00 750. 00 3750. 00 1, 600. 00 8000. 00
18 160. 00 2880. 00 300. 00 5400. 00 550. 00 9900. 00
19 1, 095. 00 194910. 00 1, 250. 00 222500. 00 1, 500. 00 267000. 00
20 290. 00 27550. 00 900. 00 85500. 00 103. 00 9785. 00
21 18. 00 5544. 00 37.00 11396. 00 20. 20 6221. 60
22 58. 00 2262. 00 41. 00 1599. 00 21.80 850. 20
23 28.00 13272. 00 35. 60 16874. 40 20. 60 9764. 40
24 65. 00 2535. 00 137. 00 5343. 00 88. 00 3432. 00
25 15. 00 5580. 00 8.11 3016. 92 7.54 2804. 88
26 500. 00 2500. 00 300. 00 1500. 00 61. 00 305. 00
27 2.20 5478. 00 3.50 8715. 00 3.00 7470. 00
28 4.40 4708. 00 4.20 4494. 00 3.50 3745. 00
29 2.20 594. 00 2.80 756. 00 2.40 648. 00
30 2.20 3872. 00 2. 80 4928. 00 2.40 4224. 00
31 15. 40 3388. 00 8.35 1837. 00 7.00 1540. 00
32 15. 40 3080. 00 11.18 2236. 00 9. 40 1880. 00
33 40, 000. 00 40000. 00 16, 500. 00 16500. 00 57, 000. 00 57000. 00
TOT 573, 679. 54 575, 864. 02 590, 169. 00



STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211
PAGE 1
BI D OPENING DATE  01/23/13 I N SANTA CRUZ COUNTY | N AND NEAR 01/ 24/ 13
CONTRACT NUMBER 05- 0L7014 SCOTTS VALLEY AT VARI OUS LOCATI ONS CONTRACT CODE ' A
LOCATI ON 05- SCR-17- 6. 0/ 12. 6 FROM SANTAS VI LLAGE ROAD TO THE 137 CONTRACT | TEMS
SANTA CLARA COUNTY LI NE
UPGRADE GUARD RAI L FEDERAL AlD ACHS- P017-(107)E
STPG P017- (107)E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%
PROPOSALS | SSUED 20 FUND TOTAL  HB1 0 TOTAL NUMBER OF WORKI NG DAYS 200
NUMBER OF BIDDERS 3  ENG NEERS EST 6,939, 478.20  AMOUNT OVER 334, 725. 80 PERCENT OVER EST 4. 82
Bl D RANK BID TOTAL Bl DDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 7,274,204.00 2 PROVEN MANAGEMENT | NC 415 421- 9500
00749370
712 SANSOVE STREET FAX 415 421- 9600
SAN FRANCI SCO CA 94111-1704
2 8,093, 145.00 1 GORDON N BALL INC 925 838-5675
00710807
333 CAM LLE AVE FAX 925 838-5915
ALAMD CA 94507
3 8,292,091.50 3 PAVEX CONSTRUCTI ON DI VI SI ON 408 574- 1400

120 GRANI TE ROCK WAY
SAN JOSE CA 95136

00000022

FAX 408 365-9548



05-0L7014
05-SCR-17-6
01/23/13

Bl DDER | D NAME AND ADDRESS

Bl D211
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
01/ 24/ 13

LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ACL

AVAR

BARRI ER SYSTEMS

CENTRAL FENCE

CMC REBAR

D & M TRAFFI C

MAGG CRA BROTHERS

WATSONVI LLE CA

OC JONES

STATEW DE TRAFFI C

STERNDAHL

VWHI TE BROMWN

| TEMS 122 THRU 126

| TEM5 80 AND 94

QUI CK CHANGE BARRI ER

| TEM5 29, 115 AND 117 THRU 120

| TEMS 86, 87, 92, 93 AND 122 THRU 126

CRASH CUSHI ONS

| TEM 28

I TEM5S 72 THRU 79

SAFE GUARD BARRI ER

| TEMS 19, 26, 27, 30 THRU 32, 50 AND 127 THRU 130

| TEM5 131 AND 132



05-0L7014
05-SCR-17-6
01/23/13

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D211
REMAI NI NG BI DDERS PAGE 3

01/ 24/ 13
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AVAR
FREMONT CA

CLEARWATER
CAMERON PARK CA
CONCO

CONCORD CA

MOUNTAI N F ENTERPRI SE
LOTUS CA

OC JONES
BERKELY CA

PACI FI C COAST DRI LLI NG
SANTA ROSA CA

STATEW DE SAFETY
SAN JOSE CA

STERNDAHL
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

SO L NAIL

PLANTI NG

REBAR

TREE REMOVAL

ASPHALT

DRI LLI NG

CAS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ABSL
HAYWARD CA

AC DI KE CO
LI NCOLN CA

CONTI NUED ON NEXT PAGE

| TEM 43

| TEMS 75, 76, 77



05-0L7014
05-SCR-17-6
01/23/13

Bl DDER | D NAME AND ADDRESS

SUMMARY OF REMAI NI NG

B I

Bl D211
DDERS PAGE 4
01/ 24/ 13

LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACL
CHI NO HI LLS CA

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

AVAR
FREMONT CA

CENTRAL FENCE
SACRAMENTO CA

cMC
TRACEY CA

DEKAY DEMCLI TI ON
OAKLAND CA

FLI NTSTONE TRANSPORT
SALI NAS CA

GREEN VI STA
ROCKLI N CA

KRC SAFETY
VI SALI A CA

MAHAFFEY
COVPTON CA

R&B CCDI NG
LI NDON CA

CONTI NUED ON NEXT PAGE

| TEMS 122

| TEMS

| TEMS

| TEMS

| TEMS

| TEMS

| TEMS

| TEMS

| TEMS

| TEMS

90,

80,

29,

86,

47,

22,

67,

15,

51,

| TEM 98

THRU 126

91

94, 137

115, 117 THRU 121

87, 92, 93, 116, 122 THRU 126

66, 134

60, 71, 72, 73

68, 69, 70

16, 20, 21, 25, 40

52, 82, 83



05-0L7014 Bl D211

05-SCR-17-6 SUMMARY OF REMAI NI NG BI DDERS PACE 5

01/23/13 01/ 24/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 STERNDAHL | TEMS 16, 19, 26, 27, 30, 31, 32, 50, 127 THRU 130, 133
SUN VALLEY CA
SUWMWM T ENVI RONVENTAL | TEMS 49, 50, 57
SAN JUAN CAPI STRANO CA
TENNYSON | TEMS 131, 132, 137

LI VERMORE CA



05-0L7014 Bl D211

05- SCR- 17- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
01/ 23/ 13 01/ 24/ 13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI TI CAL PATH METHOD) LS LUVMP SUM 25, 000. 00 25, 000. 00
2 071325 TEMPORARY FENCE ( TYPE ESA) LF 11, 400 5. 00 57, 000. 00
3 074016 CONSTRUCTI ON S| TE MANAGENENT LS LUVP SUM 5, 000. 00 5. 000. 00
4 074017 PREPARE WATER POLLUTI ON CONTROL LS LUVP SUM 1, 000. 00 1, 000. 00
PROGRAM
5 074028 TEMPORARY FI BER ROLL LF 2,780 3.00 8, 340. 00
6 074029 TEMPORARY SI LT FENCE LF 9. 160 3. 00 27, 480. 00
7 074031 TEMPORARY GRAVEL BAG BERM LF 230 6. 00 1, 380. 00
8 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 8 2, 500. 00 20, 000. 00
9 074034 TEMPORARY COVER SQYD 100 5. 00 500. 00
10 074035 TEMPORARY CHECK DAM LF 280 50. 00 14, 000. 00
11 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 17 100. 00 1, 700. 00
12 074041 STREET SWEEPI NG LS LUMP SUM 30, 000. 00 30, 000. 00
13 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 3, 000. 00 3.000. 00
14 090100 TI ME- RELATED OVERHEAD ( \ADAY) VDAY 200 2, 400. 00 480, 000. 00
15 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 25, 000. 00 25, 000. 00
16 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 300, 000. 00 300, 000. 00
17 120116 TYPE || BARRI CADE EA 26 50. 00 1, 300. 00
18 120120 TYPE |11 BARRI CADE EA 14 65. 00 910. 00
19 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) LF 15, 100 1. 00 15, 100. 00
20 128652 PORTABLE CHANGEABLE MESSAGE SI GN (LS) LS LUVP SUM 20, 000. 00 20, 000. 00
21 129000 TEMPORARY RAI LI NG ( TYPE K) LF 160 30. 00 4, 800. 00
22 024992 QUI CKCHANGE MOVEABLE BARRI ER SYSTEM LF 8, 220 30. 00 246, 600. 00
23 024993 SAFEGUARD LI NK SYSTEM LF 290 400. 00 116, 000. 00
24 024994 TEMPORARY CRASH CUSHI ON EA 2 15, 000. 00 30, 000. 00
(ABSORB 350 TEST LEVEL 3)
25 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 250. 00 3, 500. 00
26 141101 REMOVE YELLOW PAI NTED TRAFFI C STRI PE LF 1, 310 1.50 1, 965. 00
( HAZARDOUS \MASTE)
27 141103 REMOVE YELLOW THERMOPLASTI C TRAFFI C LF 7,170 1. 50 10, 755. 00
STRI PE ( HAZARDOUS WASTE)
28 150230 DESTROY WELL LS LUMP SUM 10, 000. 00 10, 000. 00
29 150662 REMOVE METAL BEAM GUARD RAI LI NG LF 5, 660 10. 00 56, 600. 00
30 150711 REMOVE PAI NTED TRAFFI C STRI PE LF 1, 240 1. 00 1, 240. 00
31 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 7. 910 1. 00 7.910. 00
32 150722 REMOVE PAVEMENT MARKER EA 380 1. 00 380. 00
33 150771 REMOVE ASPHALT CONCRETE DI KE LF 20 20. 00 400. 00
34 150801 REMOVE OVERS| DE DRAI N LF 160 10. 00 1, 600. 00



05-0L7014 Bl D211

05- SCR- 17- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
01/ 23/ 13 01/ 24/ 13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANMOUNT
35 150812 REMOVE Pl PE (LF) LF 390 12.00 4, 680. 00
36 150820 REMOVE | NLET EA 5 500. 00 2, 500. 00
37 044096 REMOVE RETAI NI NG WALL ( PORTI ON), LS LUMP SUM 60, 000. 00 60, 000. 00
LOCATI ON A
38 044097 REMOVE RETAI NI NG WALL ( PORTI ON), LS LUMP SUM 20, 000. 00 20, 000. 00
LOCATI ON B
39 044098 REMOVE RETAI NI NG WALL ( PORTI ON), LS LUMP SUM 50, 000. 00 50, 000. 00
LOCATI ON C
40 152390 RELOCATE ROADSI DE SI GN EA 8 200. 00 1, 600. 00
41 152438 ADJUST FRAMVE AND COVER TO GRADE EA 4 300. 00 1, 200. 00
42 152443 ADJUST PI PE | NLET TO GRADE EA 2 600. 00 1, 200. 00
43 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 23, 000 1. 00 23, 000. 00
44 044099 CONCRETE FI NI SHI NG LS LUMP SUM 6, 000. 00 6, 000. 00
45 153221 REMOVE CONCRETE BARRI ER LF 80 70. 00 5, 600. 00
46 153230 REMOVE CONCRETE BARRI ER ( TYPE 50) LF 290 65. 00 18, 850. 00
47 160102 CLEARI NG AND GRUBBI NG (LS) LS LUMP SUM 70, 000. 00 70, 000. 00
48 190101 ROADWAY EXCAVATI ON cY 640 40. 00 25, 600. 00
49 190105 ROADWAY EXCAVATI ON ( TYPE Z- 2) cY 1, 280 210. 00 268, 800. 00
(AERI ALLY DEPOSI TED LEAD)
50 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
51 (F) 044100 24" DRI LLED HOLE LF 5,183 50. 00 259, 150. 00
52 (F) 044101 30" DRI LLED HOLE LF 1, 452 65. 00 94, 380. 00
53 190185 SHOULDER BACKI NG TON 77 120. 00 9, 240. 00
54 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) cY 46 80. 00 3, 680. 00
55 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) cY 55 70. 00 3, 850. 00
56 (F) 192049 STRUCTURE EXCAVATI ON ( SOLDI ER PI LE WALL) cY 708 50. 00 35, 400. 00
57 (F) 192053 STRUCTURE EXCAVATI ON ( TYPE Z- 2) cY 1,679 185. 00 310, 615. 00
(AERI ALLY DEPOSI TED LEAD)
58 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) (% 7 540. 00 3, 780. 00
59 (F) 193013 STRUCTURE BACKFI LL ( RETAI Nl NG WALL) cY 20 150. 00 3, 000. 00
60 (F) 193029 STRUCTURE BACKFI LL (SOLDI ER PI LE WALL) cY 231 125. 00 28, 875. 00
61 (F) 193118 CONCRETE BACKFI LL cY 629 300. 00 188, 700. 00
62 (F) 193119 LEAN CONCRETE BACKFI LL (% 175 250. 00 43, 750. 00
63 194001 DI TCH EXCAVATI ON cy 2 1, 000. 00 2, 000. 00
64 (F) 044102 GRADE BENCH TO FI NI SHED GRADE SQYD 390 30. 00 11, 700. 00
65 198010 | MPORTED BORROW ( CY) cY 250 100. 00 25, 000. 00
66 200002 ROADSI DE CLEARI NG LS LUMP SUM 100, 000. 00 100, 000. 00

67 203002 ERCSI ON CONTRCL ( COMPOST BLANKET) CY 210 55. 00 11, 550. 00



05-0L7014 Bl D211

05- SCR-17- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
01/23/13 01/ 24/ 13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
68 024995 LARGE SEDI MENT BARRI ER LF 7, 600 5. 00 38, 000. 00
69 204010 PLANT ( GROUP O) EA 300 20. 00 6, 000. 00
70 204013 PLANT ( GROUP M EA 150 30. 00 4. 500. 00
71 260203 CLASS 2 AGGREGATE BASE ( CY) (% 640 110. 00 70, 400. 00
72 390132 HOT M X ASPHALT ( TYPE A) TON 550 160. 00 88, 000. 00
73 390134 HOT M X ASPHALT ( OPEN GRADED) TON 1,770 150. 00 265, 500. 00
74 394060 DATA CORE LS LUVP SUM 6, 000. 00 6, 000. 00
75 394074 PLACE HOT M X ASPHALT DI KE ( TYPE C) LF 38 10. 00 380. 00
76 394076 PLACE HOT M X ASPHALT DI KE ( TYPE E) LF 160 10. 00 1, 600. 00
77 394077 PLACE HOT M X ASPHALT DI KE ( TYPE F) LF 1, 480 12. 00 17, 760. 00
78 394090 PLACE HOT M X ASPHALT SQYD 10 300. 00 3, 000. 00
(M SCELLANEOUS AREA)
79 397005 TACK COAT TON 130 1, 500. 00 195, 000. 00
80 460300 SO L NAIL LF 1, 840 110. 00 202, 400. 00
81 (F) 044103 INSTALL STEEL SOLDI ER PI LI NG EA 277 700. 00 193, 900. 00
82 (F) 490604 30" CAST- | N- DRI LLED- HOLE CONCRETE PI LI NG LF 97 100. 00 9, 700. 00
83 (F) 499010 24" CAST- | N- DRI LLED- HOLE CONCRETE LF 198 100. 00 19, 800. 00
PI LI NG ( RETAI NI NG WALL)
84 (F) 510053 STRUCTURAL CONCRETE, BRI DGE cY 29 1, 000. 00 29, 000. 00
85 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL cY 36 1, 250. 00 45, 000. 00
86 (F) 510072 STRUCTURAL CONCRETE, BARRI ER SLAB cY 1,476 720. 00 1, 062, 720. 00
87 (F) 510085 STRUCTURAL CONCRETE, APPROACH SLAB cY 2 2, 000. 00 4,000. 00
(TYPE EQ
88 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) cy 10 1, 700. 00 17, 000. 00
89 (F) 044104 M NOR CONCRETE ( DRAI NAGE | NLET) cY 13 2,500. 00 32, 500. 00
90 (F) 519081 JONT SEAL (MR 1/2") LF 8 200. 00 1, 600. 00
91 (F) 519102 JO NT SEAL (TYPE AL) LF 27 200. 00 5, 400. 00
92 (F) 520102 BAR RElI NFORCI NG STEEL ( BRI DGE) LB 25, 084 1.00 25, 084. 00
93 (F) 520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) LB 12, 852 2.00 25, 704. 00
94 (F) 530100 SHOTCRETE cY 29 2, 500. 00 72, 500. 00
95 044105 INSTALL TI MBER LAGG NG LS LUVP SUM 25, 000. 00 25, 000. 00
96 (F) 575004 TI MBER LAGG NG NFBM 6 2,500. 00 15, 000. 00
97 044106 REPAI R COATI NG LS LUVP SUM 30, 000. 00 30, 000. 00
98 044107 CLEAN AND PAI NT STEEL SOLDI ER PI LI NG LS LUVP SUM 140, 000. 00 140, 000. 00
99 620100 18" ALTERNATI VE Pl PE CULVERT LF 220 60. 00 13, 200. 00
100 620140 24" ALTERNATI VE PI PE CULVERT LF 6 130. 00 780. 00
101 650014 18" REI NFORCED CONCRETE Pl PE LF 38 90. 00 3, 420. 00

102 665012 12" CORRUGATED STEEL PIPE (.079" THI CK) LF 2 400. 00 800. 00



05-0L7014 Bl D211

05- SCR- 17- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
01/ 23/ 13 01/ 24/ 13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
103 024996 18" HDPE ( SDR 32.5) AP DOWKDRAI N LF 220 420. 00 92, 400. 00
104 024997 SO L NAIL ANCHORAGE SYSTEM EA 2 8, 000. 00 16, 000. 00
105 024998 EARTH ANCHORAGE SYSTEM EA 2 9, 000. 00 18, 000. 00
106 705204 18" CONCRETE FLARED END SECTI ON EA 1 1, 500. 00 1, 500. 00
107 705311 18" ALTERNATI VE FLARED END SECTI ON EA 10 800. 00 8, 000. 00
108 705315 24" ALTERNATI VE FLARED END SECTI ON EA 2 850. 00 1, 700. 00
109 721015 ROCK SLOPE PROTECTI ON cy 86 100. 00 8, 600. 00
(LI GHT, METHOD B) (CY)
110 721017 ROCK SLOPE PROTECTI ON cy 9 130. 00 1, 170. 00
(FACI NG, METHCD B) (CY)
111 721028 ROCK SLOPE PROTECTI ON (NO. 2, METHOD B) cy 4 220. 00 880. 00
(CY)
112 729011 ROCK SLOPE PROTECTI ON FABRI C ( CLASS 8) SQYD 210 10. 00 2, 100. 00
113 750001 M SCELLANEOUS | RON AND STEEL LB 2,750 4.00 11, 000. 00
114 (F) 044108 M SCELLANEOUS METAL LB 1, 867 8. 00 14, 936. 00
( MAI NTENANCE PLATFORM)
115 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) LF 300 70. 00 21, 000. 00
116 024999 CONCRETE BARRI ER TRANSI TI ON LF 72 110. 00 7.920. 00
117 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 3 4, 000. 00 12, 000. 00
118 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 1 900. 00 900. 00
119 839584 ALTERNATI VE | N-LI NE TERM NAL SYSTEM EA 1 3, 000. 00 3, 000. 00
120 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 1 3, 500. 00 3, 500. 00
121 025000 ALTERNATI VE CRASH CUSHI ON SYSTEM EA 6 30, 000. 00 180, 000. 00
122 839701 CONCRETE BARRI ER ( TYPE 60) LF 260 100. 00 26, 000. 00
123 (F) 839717 CONCRETE BARRI ER ( TYPE 732 MODI FI ED) LF 2,898 65. 00 188, 370. 00
124 839723 CONCRETE BARRI ER ( TYPE 732B) LF 2,300 100. 00 230, 000. 00
125 (F) 839727 CONCRETE BARRI ER ( TYPE 736 MODI FI ED) LF 760 80. 00 60, 800. 00
126 839731 CONCRETE BARRI ER ( TYPE 736B) LF 330 100. 00 33, 000. 00
127 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 220 12. 00 2. 640. 00
128 840560 THERMOPLASTI C TRAFFI C STRI PE LF 25, 900 1. 00 25, 900. 00
( SPRAYABLE)
129 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 200 12. 00 2, 400. 00
130 850122 PAVEMENT MARKER EA 230 30. 00 6, 900. 00
( RETROREFLECTI VE- RECESSED)
131 860090 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUVP SUM 600. 00 600. 00
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON
132 861503 MODI FY LI GHTI NG LS LUMP SUM 40, 000. 00 40, 000. 00

133 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM .00 0. 00



05-0L7014 Bl D211

05- SCR-17- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
01/23/13 01/ 24/ 13
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
134 025201 CLEARI NG AND GRUBBI NG ( PRI VATE DI RT LS LUMP SUM 5, 500. 00 5, 500. 00
ROAD, LOC 22)
135 025202 ROADWAY EXCAVATI ON ( PRI VATE DI RT oy 76 55. 00 4, 180. 00
ROAD, LOC 22)
136 025203 | MPORTED BORROW ( PRI VATE DI RT (% 110 50. 00 5, 500. 00
ROAD, LOC 22)
137 999990 MOBI LI ZATI ON LS LUMP SUM 340, 000. 00 340, 000. 00

TOTAL 7,274,204.00



05-0L7014 Bl D211
05-SCR-17-6 SUMMARY OF REMAI NI NG BI DDERS PACE 11
01/23/13 01/ 24/ 13
| TEM SECOND TH RD
Bl D AMOUNT Bl D AMOUNT
1 3, 000. 00 3000. 00 1, 453. 00 1453. 00
2 3. 00 34200. 00 6. 50 74100. 00
3 20, 000. 00 20000. 00 27, 265. 00 27265. 00
4 5, 000. 00 5000. 00 520. 00 520. 00
5 3.00 8340. 00 8. 00 22240. 00
6 3.00 27480. 00 5.00 45800. 00
7 15. 00 3450. 00 35.00 8050. 00
8 1, 000. 00 8000. 00 1, 600. 00 12800. 00
9 25.00 2500. 00 6. 00 600. 00
10 15. 00 4200. 00 18. 00 5040. 00
11 100. 00 1700. 00 281. 00 4777.00
12 5, 000. 00 5000. 00 2,500. 00 2500. 00
13 1, 000. 00 1000. 00 15, 000. 00 15000. 00
14 1, 000. 00 200000. 00 2,285.00 457000. 00
15 20, 000. 00 20000. 00 24,700. 00 24700. 00
16 380, 000. 00 380000. 00 330, 311. 00 330311. 00
17 100. 00 2600. 00 75. 00 1950. 00
18 200. 00 2800. 00 90. 00 1260. 00
19 1.00 15100. 00 1.00 15100. 00
20 20, 000. 00 20000. 00 27,400. 00 27400. 00
21 50. 00 8000. 00 101. 00 16160. 00
22 100. 00 822000. 00 84. 00 690480. 00
23 500. 00 145000. 00 236. 00 68440. 00
24 5, 000. 00 10000. 00 10, 555. 00 21110. 00
25 175. 00 2450. 00 435. 00 6090. 00
26 2.00 2620. 00 1.25 1637. 50
27 2.00 14340. 00 1.25 8962. 50
28 8, 000. 00 8000. 00 8, 000. 00 8000. 00
29 10. 00 56600. 00 7.50 42450. 00
30 1.00 1240. 00 . 85 1054. 00
31 1.00 7910. 00 . 85 6723. 50
32 1.00 380. 00 1.00 380. 00
33 50. 00 1000. 00 20. 00 400. 00
34 100. 00 16000. 00 45. 00 7200. 00
35 40. 00 15600. 00 48. 00 18720. 00
36 1, 000. 00 5000. 00 1, 703. 00 8515. 00
37 50, 000. 00 50000. 00 21,451. 00 21451. 00
38 40, 000. 00 40000. 00 7,076. 00 7076. 00
39 20, 000. 00 20000. 00 5, 093. 00 5093. 00




05-0L7014 Bl D211

05-SCR-17-6 SUMMARY OF REMAI NI NG BI DDERS PACE 12

01/23/13 01/ 24/ 13
| TEM SECOND TH RD

Bl D AMOUNT Bl D AMOUNT

40 200. 00 1600. 00 300. 00 2400. 00
41 1, 000. 00 4000. 00 1, 250. 00 5000. 00
42 1, 000. 00 2000. 00 656. 00 1312. 00
43 2.80 64400. 00 3.25 74750. 00
44 25, 000. 00 25000. 00 42,217. 00 42217. 00
45 40. 00 3200. 00 70. 00 5600. 00
46 20. 00 5800. 00 47.00 13630. 00
47 235, 000. 00 235000. 00 115, 306. 00 115306. 00
48 150. 00 96000. 00 103. 00 65920. 00
49 150. 00 192000. 00 172. 00 220160. 00
50 5, 000. 00 5000. 00 4,591. 00 4591. 00
51 100. 00 518300. 00 44.00 228052. 00
52 125. 00 181500. 00 60. 00 87120. 00
53 150. 00 11550. 00 172. 00 13244. 00
54 150. 00 6900. 00 82. 00 3772.00
55 250. 00 13750. 00 75. 00 4125. 00
56 150. 00 106200. 00 133. 00 94164. 00
57 150. 00 251850. 00 213.00 357627. 00
58 50. 00 350. 00 220. 00 1540. 00
59 50. 00 1000. 00 168. 00 3360. 00
60 50. 00 11550. 00 141. 00 32571. 00
61 220. 00 138380. 00 206. 00 129574. 00
62 150. 00 26250. 00 136. 00 23800. 00
63 500. 00 1000. 00 492. 00 984. 00
64 25.00 9750. 00 98. 00 38220. 00
65 25.00 6250. 00 29. 00 7250. 00
66 10, 000. 00 10000. 00 137, 775. 00 137775. 00
67 60. 00 12600. 00 137.00 28770. 00
68 12. 00 91200. 00 15. 80 120080. 00
69 16. 00 4800. 00 19. 00 5700. 00
70 25.00 3750. 00 54.30 8145. 00
71 65. 00 41600. 00 100. 00 64000. 00
72 225.00 123750. 00 204. 00 112200. 00
73 175. 00 309750. 00 125. 00 221250. 00
74 5, 000. 00 5000. 00 2,500. 00 2500. 00
75 8. 00 304. 00 7.75 294. 50
76 8. 00 1280. 00 7.75 1240. 00
77 8. 00 11840. 00 7.75 11470. 00
78 300. 00 3000. 00 60. 00 600. 00
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79 10. 00 1300. 00 100. 00 13000. 00
80 100. 00 184000. 00 118. 00 217120. 00
81 800. 00 221600. 00 539. 00 149303. 00
82 270. 00 26190. 00 268. 00 25996. 00
83 225.00 44550. 00 281. 00 55638. 00
84 1, 000. 00 29000. 00 1,587.00 46023. 00
85 1, 200. 00 43200. 00 1, 447.00 52092. 00
86 400. 00 590400. 00 869. 00 1282644. 00
87 1, 000. 00 2000. 00 1, 601. 00 3202. 00
88 5, 000. 00 50000. 00 1,677.00 16770. 00
89 1.00 13. 00 1, 850. 00 24050. 00
90 100. 00 800. 00 300. 00 2400. 00
91 100. 00 2700. 00 54.00 1458. 00
92 1.50 37626. 00 1.00 25084. 00
93 3. 00 38556. 00 2.00 25704. 00
94 2,700. 00 78300. 00 2,415.00 70035. 00
95 100, 000. 00 100000. 00 75, 335. 00 75335. 00
96 1, 000. 00 6000. 00 1, 366. 00 8196. 00
97 10, 000. 00 10000. 00 6, 000. 00 6000. 00
98 150, 000. 00 150000. 00 167, 765. 00 167765. 00
99 135. 00 29700. 00 63. 00 13860. 00
100 500. 00 3000. 00 158. 00 948. 00
101 100. 00 3800. 00 222.00 8436. 00
102 350. 00 700. 00 777.00 1554. 00
103 200. 00 44000. 00 175. 00 38500. 00
104 4, 000. 00 8000. 00 3, 956. 00 7912. 00
105 12, 000. 00 24000. 00 10, 874. 00 21748. 00
106 300. 00 300. 00 2,289.00 2289. 00
107 300. 00 3000. 00 839. 00 8390. 00
108 300. 00 600. 00 1, 063. 00 2126. 00
109 300. 00 25800. 00 385. 00 33110. 00
110 300. 00 2700. 00 265. 00 2385. 00
111 600. 00 2400. 00 445. 00 1780. 00
112 1.00 210. 00 3.00 630. 00
113 1.00 2750. 00 2.00 5500. 00
114 8. 00 14936. 00 7.50 14002. 50
115 60. 00 18000. 00 63. 00 18900. 00
116 400. 00 28800. 00 158. 00 11376. 00
117 6, 000. 00 18000. 00 4,108. 00 12324. 00
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01/23/13 01/ 24/ 13
| TEM SECOND TH RD
Bl D AMOUNT Bl D AMOUNT
118 750. 00 750. 00 765. 00 765. 00
119 3, 000. 00 3000. 00 31, 837. 00 31837. 00
120 3, 000. 00 3000. 00 2,832.00 2832.00
121 30, 000. 00 180000. 00 27,957.00 167742. 00
122 90. 00 23400. 00 96. 00 24960. 00
123 75. 00 217350. 00 83. 00 240534. 00
124 130. 00 299000. 00 195. 00 448500. 00
125 80. 00 60800. 00 94. 00 71440. 00
126 135. 00 44550. 00 224.00 73920. 00
127 10. 00 2200. 00 10. 00 2200. 00
128 1.00 25900. 00 1.00 25900. 00
129 10. 00 2000. 00 10. 00 2000. 00
130 25.00 5750. 00 25.00 5750. 00
131 1, 000. 00 1000. 00 1, 500. 00 1500. 00
132 30, 000. 00 30000. 00 29, 500. 00 29500. 00
133 .00 0. 00 .00 0. 00
134 10, 000. 00 10000. 00 5, 825. 00 5825. 00
135 75. 00 5700. 00 112. 00 8512. 00
136 35.00 3850. 00 100. 00 11000. 00
137 800, 000. 00 800000. 00 355, 667. 00 355667. 00
TOT 8, 093, 145. 00 8,292, 091. 50




